NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1
DATED 1/12/2009

Control 6172-46-001
Project RMC - 617246001
Highway  IHOO35E

County DALLAS

L adies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firmiis
submitting abid using acomputer print out. The computer print out must be changed to reflect the new bid
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are
not being furnished a copy of the addendum. If you have a subcontractor on the above project, please
advise them of this addendum. Acknowledgment of this addendum is not requested if your company has
been issued aproposal stamped “ This Proposal |ssued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being
read.
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SUBJECT: PLANS AND PROPOSAL ADDENDUMS
PROJECT: RMC - 617246001 CONTROL: 6172-46-001
COUNTY: DALLAS
LETTING: 01/13/2009
REFERENCE NO: 0112

PROPOSAL ADDENDUMS
PROPOSAL COVER
X BID INSERTS (SH. NO.: 2-19, 3-19, 5-19
X GENERAL NOTES (SH. NO.: Sheet 4D & 4E

SPEC LIST (SH. NO.:
SPECIAL PROVISIONS:
ADDED:

DELETED:

SPECIAL SPECIFICATIONS:
ADDED:

DELETED:
OTHER:

DESCRIPTION OF ABOVE CHANGES
(INCLUDING PLANS SHEET CHANGES)

DELETED BID ITEMS: 158-2001, 305-2001, 354-2021, 354-2024, 480-2001
BID ITEM QUANTITY CHANGES: 158-2002, 346-2014, 354-2023, 480-2002
INCREASED ENGINEERS ESTIMATE

GENERAL NOTE CHANGES: SHEET 4D - DELETED ITEM 305. SHEET 4E REMOVE &

REPLACE UNDER ITEM 354 - 5TH PARAGRAPH. ADDED PARAGRAPHS 2, 3 & 4 UNDER
ITEM 354.
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PROJECT RMC - 617246001
COUNTY DALLAS

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
100 |2001 PREPARING ROW AC 2.000 1
DOLLARS
and CENTS
104 |2010 REMOVING CONC (RIPRAP) cY 400.000 2
DOLLARS
and CENTS
104 |2022 REMOVING CONC (CURB AND GUTTER) LF 2,700.000 3
DOLLARS
and CENTS
104 {2029 REMOVING CONC (CURB OR CURB & GUT- | LF 600.000 4
TER)
DOLLARS
and CENTS
105 2011 REMOVING STAB BASE AND ASPH PAV (2- | SY 19,530.000 5
6")
DOLLARS
and CENTS
105 |2014 REMOVING STAB BASE & ASPH PAV (7'-12") | SY 3,780.000 6
DOLLARS
and CENTS
110 |2003 EXCAVATION (SPECIAL) cY 2,394.000 7
DOLLARS
and CENTS
132 |2001 EMBANKMENT (FINAL)(ORD COMP)(TY A) cY 2,034.000 8
DOLLARS
and CENTS
134 |2001 BACKFILL (TY A) STA 225.000 9
DOLLARS
and CENTS
134 |2002 BACKFILL (TY B) STA 225.000 10
DOLLARS
and CENTS
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PROJECT RMC - 617246001
COUNTY DALLAS

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
150 {2002 BLADING HR 28.000 11
DOLLARS
and CENTS
158 {2002 SPEC EXCAV WORK (BACKHOE) HR 200.000 12
DOLLARS
and CENTS
158 {2003 SPEC EXCAV WORK (HYD EXCAVATOR) HR 100.000 13
DOLLARS
and CENTS
162 {2002 BLOCK SODDING SY 2,048.000 14
DOLLARS
and CENTS
164 |2008 [002 |BROADCAST SEED (PERM) (URBAN) (CLAY) | AC 6.000 15
DOLLARS
and CENTS
166 |2001 |001 |FERTILIZER AC 40.000 16
DOLLARS
and CENTS
168 (2001 VEGETATIVE WATERING MG 60.000 17
DOLLARS
and CENTS
169 (2001 SOIL RETENTION BLANKETS (CL 1) (TY A) SY 1,013.000 18
DOLLARS
and CENTS
310 |2001 PRIME COAT (MC-30) GAL 100.000 19
DOLLARS
and CENTS
340 |2011 D-GR HMA(METH) TY-B PG64-22 TON 477.000 20
DOLLARS
and CENTS
340 |2034 D-GR HMA(METH) TY-C PG64-22 TON 378.000 21
DOLLARS
and CENTS
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PROJECT RMC - 617246001

COUNTY DALLAS

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
340 2050 D-GR HMA(METH) TY-C PG70-22 TON 500.000 22
DOLLARS
and CENTS
346 |2014 STONE-MTRX-ASPH SMA-D SAC-A PG76-22 | TON 4,000.000 23
DOLLARS
and CENTS
351 2008 FLEXIBLE PAVEMENT STRUCTURE SY 1,386.000 24
REPAIR(12")
DOLLARS
and CENTS
354 2023 PLANE ASPH CONC PAV(0" TO 4") SY 88,605.000 25
DOLLARS
and CENTS
361 |2001 |001 |FULL-DEPTH REPAIR CRCP (8") SY 440.000 26
DOLLARS
and CENTS
361 |2002 |001 |FULL-DEPTH REPAIR CRCP (9") SY 320.000 27
DOLLARS
and CENTS
361 |2003 |001 |FULL-DEPTH REPAIR CRCP (10") SY 200.000 28
DOLLARS
and CENTS
361 |2004 |001 |FULL-DEPTH REPAIR CRCP (11") SY 200.000 29
DOLLARS
and CENTS
361 |2005 |001 |FULL-DEPTH REPAIR CRCP (12") SY 320.000 30
DOLLARS
and CENTS
361 |2006 |001 |FULL-DEPTH REPAIR CRCP (13") SY 1,800.000 31
DOLLARS
and CENTS
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PROJECT RMC - 617246001

COUNTY DALLAS

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
361 |2009 |001 |FULL-DEPTH REPAIR CPCD (8") sY 390.000 32
DOLLARS
and CENTS
361 |2010 |001 |FULL-DEPTH REPAIR CPCD (9") sy 320.000 33
DOLLARS
and CENTS
361 |2011 |001 |FULL-DEPTH REPAIR CPCD (10") sy 1,600.000 34
DOLLARS
and CENTS
361 |2012 |001 |FULL-DEPTH REPAIR CPCD (11") sy 400.000 35
DOLLARS
and CENTS
361 |2013 |001 |FULL-DEPTH REPAIR CPCD (12") sy 400.000 36
DOLLARS
and CENTS
361 |2014 |001 |FULL-DEPTH REPAIR CPCD (13") SY 400.000 37
DOLLARS
and CENTS
401 {2001 FLOWABLE BACKFILL cY 286.000 38
DOLLARS
and CENTS
429 |2002 |006 |CONC STRUCT REPAIR (LESS THAN 1") SF 1,931.000 39
DOLLARS
and CENTS
429 |2003 |006 |CONC STRUCT REPAIR (1" TO6") SF 2,903.000 40
DOLLARS
and CENTS
429 |2004 |006 |CONC STRUCT REPAIR (OVER 6") SF 5,843.000 4
DOLLARS
and CENTS
430 {2055 CL SCONC FOR EXT STR (APPR SLAB) cY 200.000 42
DOLLARS
and CENTS
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PROJECT RMC - 617246001
COUNTY DALLAS

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO [CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
432 2002 RIPRAP (CONC)(5 IN) cY 158.000 43
DOLLARS
and CENTS
432 |2066 RIPRAP (CONC)(CL B) cY 400.000 44
DOLLARS
and CENTS
438 |2002 CLEAN AND SEAL EXIST JOINTS LF 52,800.000 45
DOLLARS
and CENTS
438 2006 CLEAN AND SEAL CRACKS LF 3,000.000 46
DOLLARS
and CENTS
480 |2002 CLEAN EXIST CULVS cY 12,200.000 47
DOLLARS
and CENTS
500 [2001 |005 |MOBILIZATION LS 1.000 48
DOLLARS
and CENTS
502 |2056 |041 |OFF-DUTY UNIFORM POLICE OFFICER HR 1,000.000 49
DOLLARS
and CENTS
529 [2001 CONC CURB (TY 1) LF 370.000 50
DOLLARS
and CENTS
529 [2002 CONC CURB (TY I1) LF 370.000 51
DOLLARS
and CENTS
529 |2004 CONC CURB & GUTTER (TY 1) LF 3,300.000 52
DOLLARS
and CENTS
540 |2001 |002 |MTL W-BEAM GD FEN (TIM POST) LF 5,360.000 53
DOLLARS
and CENTS
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PROJECT RMC - 617246001
COUNTY DALLAS

PROPOSAL SHEET

TxXDOT

FORM 234-B 1-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
540 (2002 [002 |MTL W-BEAM GD FEN (STEEL POST) LF 10.000 54
DOLLARS
and CENTS
540 [2005 [002 |TERMINAL ANCHOR SECTION EA 124.000 55
DOLLARS
and CENTS
540 [2007 [002 |MTL W-BEAM GD FEN ADJUSTMENT LF 8,190.000 56
DOLLARS
and CENTS
540 (2011 |002 |MTL BEAM GD FEN TRANS (THRIE-BEAM) EA 49.000 57
DOLLARS
and CENTS
540 (2012 [002 |MTL BEAM GD FEN TRANS (TL2) EA 1.000 58
DOLLARS
and CENTS
540 (2015 [002 |MTL W-BEAM GD FEN(TIM POST)RADIUS LF 1,490.000 59
RAIL
DOLLARS
and CENTS
540 [2016 [002 |MTL BM GD FN TRANS(THRIE)(RND TIM EA 7.000 60
POST)
DOLLARS
and CENTS
540 (2019 [002 |MTL BEAM GD FEN TRANS (THRIE)(STL EA 7.000 61
POST)
DOLLARS
and CENTS
540 (2022 [002 |MTL W-BEAM GD FEN(STL POST)RADIUS LF 50.000 62
RAIL
DOLLARS
and CENTS
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PROJECT RMC - 617246001
COUNTY DALLAS

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
542 2001 REMOVING METAL BEAM GUARD FENCE LF 17,563.000 63
DOLLARS
and CENTS
542 |2002 REMOVING TERMINAL ANCHOR SECTION EA 64.000 64
DOLLARS
and CENTS
542 |2003 RM MTL BM GD FEN TRANS (THRIE-BEAM) | EA 1.000 65
DOLLARS
and CENTS
544 2001 |001 |GUARDRAIL END TREATMENT (INSTALL) EA 46.000 66
DOLLARS
and CENTS
544 2004 |001 |GDRAIL END TRT(INST)(WOOD POST)(TY 1) | EA 27.000 67
DOLLARS
and CENTS
544 2006 |001 |GDRAIL END TRT(INST)(WOOD POST)(TY IIl)| EA 140.000 68
DOLLARS
and CENTS
544 2010 |001 |GDRAIL END TRT(REMOV)(WOOD POST)(TY | EA 2.000 69
)
DOLLARS
and CENTS
545 2001 CRASH CUSH ATTEN (INSTL) EA 2.000 70
DOLLARS
and CENTS
550 2001 CHAIN LINK FENCE (INSTALL) (6') LF 6,635.000 71
DOLLARS
and CENTS
550 2002 CHAIN LINK FENCE (REPAIR) (6') LF 20,350.000 72
DOLLARS
and CENTS
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PROJECT RMC - 617246001

COUNTY DALLAS

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO [CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
550 |2003 CHAIN LINK FENCE (REMOVE) LF 7,390.000 73
DOLLARS
and CENTS
550 |2004 GATE (INSTALL) (DOUBLE) (6’ X 14') EA 8.000 74
DOLLARS
and CENTS
550 |2005 GATE (REPAIR) (DOUBLE) (6' X 14') EA 10.000 75
DOLLARS
and CENTS
550 |2009 CHAIN LINK FENCE (INSTALL)(4') LF 200.000 76
DOLLARS
and CENTS
550 |2012 CHAIN LINK FENCE (REPAIR) (4') LF 2,000.000 77
DOLLARS
and CENTS
662 (2113 [001 |WK ZN PAV MRK SHT TERM (TAB) TY W EA 750.000 78
DOLLARS
and CENTS
662 (2114 [001 |WK ZN PAV MRK SHT TERM (TAB) TY Y EA 750.000 79
DOLLARS
and CENTS
700 |2001 POTHOLE REPAIR (STANDARD) % 26,275.000 80
DOLLARS
and CENTS
700 |2005 POTHOLE REPAIR (SAW-CUT) % 14,225.000 81
DOLLARS
and CENTS
700 |2009 EMERGENCY MOBILIZATION EA 32.000 82
DOLLARS
and CENTS
712 2005 JT/CRCK SEAL (RUBBER-ASPHALT) LM 249.000 83
DOLLARS
and CENTS
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PROJECT RMC - 617246001

COUNTY DALLAS

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO [CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
712 |2011 JT/CRCK ROUT/SEAL (RUBBER-ASPHALT) LM 4,000 84
DOLLARS
and CENTS
730 |2002 |003 |FULL-WIDTH MOWING AC 19,987.000 85
DOLLARS
and CENTS
730 [2003 [003 |SPOT MOWING AC 204.000 86
DOLLARS
and CENTS
735 [2002 DEBRISREMOVAL (CNTR MEDIANS/MAIN- | MI 38,657.800 87
LANES)
DOLLARS
and CENTS
735 |2004 DEBRIS REMOVAL (FRONTAGE ROADS) M 4,094.000 88
DOLLARS
and CENTS
735 |2006 DEBRIS REMOVAL (ENTRANCE/EXIT M 8,126.000 89
RAMPS)
DOLLARS
and CENTS
735 2007 DEBRIS REMOVAL (SPOT DEBRIS) M 1,225.000 90
DOLLARS
and CENTS
738 2002 CLEANING/SWEEPING (CENTER MEDIAN) M 3,862.000 91
DOLLARS
and CENTS
738 2004 CLEANING/SWEEPING (OUTSIDE MAIN M 4,174.000 92
LANE)
DOLLARS
and CENTS
738 |2006 CLEANING/SWEEPING (FRONTAGE ROAD) M 2,417.000 93
DOLLARS
and CENTS
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PROJECT RMC - 617246001

COUNTY DALLAS

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO [CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
738 2008 CLEANING/SWEEPING (ENTRANCE/EXIT M 2,810.400 94
RAMP)
DOLLARS
and CENTS
738 2009 CLEANING/SWEEPING (AGGREGATE M 1,142.000 95
REMOVAL)
DOLLARS
and CENTS
738 |2010 CLEANING/SWEEPING (SPOT) Ml 484.000 %
DOLLARS
and CENTS
738 |2011 CLEANING/SWEEPING (HANDWORK) Y% 31,885.000 97
DOLLARS
and CENTS
740 |2001 |001 |GRAFFITI REMOVAL (BLAST CLEANING) SF 1,850.000 98
DOLLARS
and CENTS
740 |2002 |001 |GRAFFITI REMOVAL (PAINTING) SF 1,885.000 99
DOLLARS
and CENTS
740 |2003 |001 |GRAFFITI REMOVAL (CHEMICAL CLEAN- SF 918.000 100
ING)
DOLLARS
and CENTS
740 2004 |001 |ANTI-GRAFFITI COATING (SACRIFICIAL) SF 550.000 101
DOLLARS
and CENTS
740 |2005 |001 |ANTI-GRAFFITI COATING (PERMANENT) SF 918.000 102
DOLLARS
and CENTS
752 [2020 TREE TRIMMING/BRUSH REMOVAL M 121.000 103
DOLLARS
and CENTS
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PROJECT RMC - 617246001

COUNTY DALLAS

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
752 |2021 TREE TRIMMING/BRUSH REMOVAL(CHAN- | AC 99.000 104
NELS)
DOLLARS
and CENTS
752 2022 TREE REMOVAL (4"-12" DIA) EA 677.000 105
DOLLARS
and CENTS
752 2023 TREE REMOVAL (12'-18" DIA) EA 134.000 106
DOLLARS
and CENTS
752 2024 TREE REMOVAL (18"-24" DIA) EA 17.000 107
DOLLARS
and CENTS
752 2025 TREE REMOVAL (24"-30" DIA) EA 2.000 108
DOLLARS
and CENTS
752 2026 TREE REMOVAL (30"-36" DIA) EA 1.000 109
DOLLARS
and CENTS
752 2027 TREE REMOVAL (36"-42" DIA) EA 1.000 110
DOLLARS
and CENTS
752 |2045 |007 |STUMPREMOVAL EA 28.000 111
DOLLARS
and CENTS
760 2001 DITCH CLEANING AND RESHAPING (FOOT) | LF 62,252.000 112
DOLLARS
and CENTS
764 |2001 DRAIN INLET CLEANING EA 2,792.000 113
DOLLARS
and CENTS
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PROJECT RMC - 617246001
COUNTY DALLAS

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
764 2004 DOWNSPOUT CLEANING EA 569.000 114
DOLLARS
and CENTS
764 |2006 STORM SEWER CLEANING(PIPE)(12"-18" DIA)| LF 13,955.000 115
DOLLARS
and CENTS
764 |2007 STORM SEWER CLEANING(PIPE)(19"-24" DIA)| LF 14,206.000 116
DOLLARS
and CENTS
764 2008 STORM SEWER CLEANING(PIPE)(25"-30" DIA)| LF 1,535.000 117
DOLLARS
and CENTS
764 {2009 STORM SEWER CLEANING(PIPE)(31"-36" DIA)| LF 2,464.000 118
DOLLARS
and CENTS
764 2010 STORM SEWER CLEANING(PIPE)(37"-42" DIA)| LF 300.000 119
DOLLARS
and CENTS
764 2011 STORM SEWER CLEANING(PIPE)(43"'-54" DIA)| LF 300.000 120
DOLLARS
and CENTS
764 2020 SLOTTED DRAIN CLEANING LF 5,930.000 121
DOLLARS
and CENTS
770 (2001 |011 |REPAIR RAIL ELEMENT (W-BEAM) LF 118,625.000 122
DOLLARS
and CENTS
770 (2002 |011 |REPAIR RAIL ELEMENT (THRIE-BEAM) LF 771.000 123
DOLLARS
and CENTS
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PROJECT RMC - 617246001
COUNTY DALLAS

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
770 2003 |011 |REPRAIL ELMNT(THRIE-BM TRANSTOW- | LF 60.000 124
BM)
DOLLARS
and CENTS
770 |2006 |011 |REALIGN POSTS EA 7,348.000 125
DOLLARS
and CENTS
770 |2007 |011 |REPAIR OF TERMINAL ANCHORS POSTS EA 97.000 126
DOLLARS
and CENTS
770 |2008 |011 |REPLACE TERMINAL ANCHOR POSTS EA 123.000 127
DOLLARS
and CENTS
770 |2009 |011 |REMOVE GDRAIL END TRT/REPL WITH SGT | EA 28.000 128
DOLLARS
and CENTS
770 |2010 |011 |REPL SINGLE GDRAIL TERM IMPACT HEAD | EA 184.000 129
DOLLARS
and CENTS
770 |2011 |011 |REPLACE SINGLE GDRAIL TERMINAL RAIL | LF 16,797.000 130
DOLLARS
and CENTS
770 |2012 |011 |REPLACE SINGLE GDRAIL TERMINAL POST | EA 1,751.000 131
DOLLARS
and CENTS
770 |2014 |011 |REPAIR STEEL POST WITH BASE PLATE EA 503.000 132
DOLLARS
and CENTS
770 |2018 |011 |REM/REPL TIMBER POST W/O CONC FND EA 3,283.000 133
DOLLARS
and CENTS
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PROJECT RMC - 617246001

COUNTY DALLAS

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
770 |2019 |011 |REM/REPL STEEL POST W/O CONC FND EA 503.000 134
DOLLARS
and CENTS
770 |2020 |011 |REM/REPL TIMBER POST W/CONC FND EA 154.000 135
DOLLARS
and CENTS
770 |2021 |011 |REM/REPL STEEL POST W/CONC FND EA 274.000 136
DOLLARS
and CENTS
770 |2022 |011 |REM & RESET SGT IMPACT HEAD EA 304.000 137
DOLLARS
and CENTS
770 |2023 |011 |REPLACE SGT OBJECT MARKER EA 160.000 138
DOLLARS
and CENTS
770 |2024 |011 |REPLACE SGT CABLE ANCHOR EA 228.000 139
DOLLARS
and CENTS
770 |2025 |011 |REPLACE SGT CABLE ASSEMBLY EA 182.000 140
DOLLARS
and CENTS
770 |2026 |011 |REPLACE SGT STRUT EA 91.000 141
DOLLARS
and CENTS
770 |2027 |011 |REMOVE & REPLACE BLOCKOUT EA 200.000 142
DOLLARS
and CENTS
772 |2001 POST AND CABLE FENCE(REMOVAL) LF 3,740.000 143
DOLLARS
and CENTS
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PROJECT RMC - 617246001

COUNTY DALLAS

PROPOSAL SHEET

TxXDOT

FORM 234-B 1-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
772 |2002 POST AND CABLE FENCE(REMV CONC EA 81.000 144
ANCHOR)
DOLLARS
and CENTS
772 |2003 POST AND CABLE FENCE(NEW INSTALLA- LF 8,760.000 145
TION)
DOLLARS
and CENTS
772 2004 POST AND CABLE FENCE(NEW CONC EA 108.000 146
ANCHOR)
DOLLARS
and CENTS
772 |2005 POST AND CABLE FENCE(REMV/REPL EA 468.000 147
POSTS)
DOLLARS
and CENTS
772 |2006 POST AND CABLE FENCE(RMV/REPL CNC EA 62.000 148
ANCH)
DOLLARS
and CENTS
772 |2007 POST AND CABLE FENCE(REMV/REPL LF 12,550.000 149
CABLE)
DOLLARS
and CENTS
774 |2001 REMOVE AND REPLACE (TRACC) EA 7.000 150
DOLLARS
and CENTS
774 |2002 REMOVE AND REPLACE (WIDE TRACC) EA 11.000 151
DOLLARS
and CENTS
774 |2003 REMOVE AND REPLACE (NARROW REACT EA 4,000 152
350)
DOLLARS
and CENTS
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PROJECT RMC - 617246001

COUNTY DALLAS

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
774 2004 REMOVE AND REPLACE (WIDE REACT 350) | EA 9.000 153
DOLLARS
and CENTS
774 2005 RMV/REPL (VIA-SAND FILL PLASTIC BAR- EA 180.000 154
RELS)
DOLLARS
and CENTS
774 2006 REPAIR (TRACC) EA 14.000 155
DOLLARS
and CENTS
774 2007 REPAIR (TRACC) LF 196.000 156
DOLLARS
and CENTS
774 2009 REPAIR (WIDE TRACC) LF 233.000 157
DOLLARS
and CENTS
774 2010 REPAIR (REACT) EA 1.000 158
DOLLARS
and CENTS
774 |2011 REPAIR (CATCB-FRNT SECT) EA 3.000 159
DOLLARS
and CENTS
774 2012 REPAIR (CATCB-REAR SECT) EA 3.000 160
DOLLARS
and CENTS
774 2014 REMOVE AND REPLACE (NARROW QUAD) EA 2.000 161
DOLLARS
and CENTS
774 |2015 REPAIR (NARROW QUAD) EA 2.000 162
DOLLARS
and CENTS
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PROJECT RMC - 617246001
COUNTY DALLAS

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
774 |2027 REPAIR REACT(N)(CYLINDERS) EA 11.000 163
DOLLARS
and CENTS
774 |2028 REPAIR (QUAD)(N)(BAY) EA 102.000 164
DOLLARS
and CENTS
774 2029 REPAIR (QUAD)(W)(BAY) EA 163.000 165
DOLLARS
and CENTS
774 |2037 REPAIR REACT (W)(CYLINDERS) EA 40.000 166
DOLLARS
and CENTS
774 2038 REMOVE AND REPLACE (FASTRACC) EA 52.000 167
DOLLARS
and CENTS
774 |2039 REPAIR (QUAD-ELITE) NARROW (BAY) EA 35.000 168
DOLLARS
and CENTS
774 2040 REPAIR (QUAD-ELITE) WIDE (BAY) EA 40.000 169
DOLLARS
and CENTS
774 |2041 REMOVE/REPLACE (QUAD-ELITE) NARROW | EA 10.000 170
DOLLARS
and CENTS
774 (2042 REMOVE/REPLACE (QUAD-ELITE) WIDE EA 8.000 171
DOLLARS
and CENTS
7026 |2001 BASAL BARK HERBICIDE TREATMENT AC 10.000 172
DOLLARS
and CENTS
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PROJECT RMC - 617246001
COUNTY DALLAS

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
7039 |2001 BROADCAST HERBICIDE VEGETATION CON- | AC 4,554.000 173
TROL
DOLLARS
and CENTS
7126 |2006 REML & DISPL DRIFTWOOD & DEBRIS cY 500.000 174
DOLLARS
and CENTS
7173 |2001 CLEANING GUARDRAIL LF 60,212.000 175
DOLLARS
and CENTS
7173 |2002 CLEANING ATTENUATOR LF 4,150.000 176
DOLLARS
and CENTS
7173 |2003 CLEANING DRAINAGE FLUME LF 26,700.000 177
DOLLARS
and CENTS
7185 |2001 BRDCST HRB APPL VEG CNTL(PVMT Ml 230.000 178
EDGE& STR)
DOLLARS
and CENTS
7224|2002 REPLACE POSTS (TL-4) EA 300.000 179
DOLLARS
and CENTS
7224 12004 CABLE SPLICE/ TURNBUCKLE (TL-4) EA 30.000 180
DOLLARS
and CENTS
7224|2006 REPAIR CONCRETE FOUNDATION (TL-4) EA 10.000 181
DOLLARS
and CENTS
7224 2008 REPR OR REPLC CABLE BARR TERM SEC(TL-| EA 15.000 182
4)
DOLLARS
and CENTS
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PROJECT RMC - 617246001

COUNTY DALLAS

PROPOSAL SHEET

TxXDOT

FORM 234-B 1-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
7224 2010 REPLACE CABLE (TL-4) LF 2,400.000 183
DOLLARS
and CENTS
7418 |2001 REM,REPL&INST C/O/A H/LIGHT- LF 2,000.000 184
BARR.FENCE
DOLLARS
and CENTS
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Project Number: RMC-617246001 Sheet 4A
County: Dallas Control: 6172-46-001

Highway: THO035E

GENERAL NOTES:

General:

This project consists of performing “General Routine Maintenance” on various roadways in
West Dallas County:

Coordinate work through:

Gary D. Charlton, P.E.
4777 E. Hwy 80
Mesquite, Texas 75150
214-320-6208

Attention is directed to the possible presence of underground utilities owned by the Texas
Department of Transportation (irrigation, signal, illumination and surveillance, communication,
and control) on the right of way on this project. Call for locates at the TxDOT utility section
214-320-6682, 214-320-4495, 214-320-6205, and 1-800-DIG-TESS (1-800-344-8377) 48 hr. in
advance of excavation.

If overhead or underground power lines need to be de-energized, contact the electrical service
provider to perform this work. Cost associated with de-energizing the power lines or other

protective measures required are at no expense to the Department.

If working near power lines, comply with the appropriate sections of Texas State Law and
Federal Regulations relating to the type of work involved.

No office sites, stockpile sites, employee parking, or storage of any equipment and materials will
be allowed on Department right of way. Secure separate sites off Department right of way for
the above activities.

All work on traveled roadway surfaces will be generally performed at night.

Any work requiring lane closure on a controlled access facility will be done between 9 P.M. to 6
AM.

Item 2 - Instruction to Bidders:

This project includes plan sheets that are not part of the bid proposal.
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Project Number: RMC-617246001 Sheet 4B
County: Dallas Control: 6172-46-001
Highway: THO035E

Order plans from Reproduction Companies and Online Plan Room Services for Plans &
Informational Proposals at:
http://www.dot.state.tx.us/services/general_services/repro_companies.htm

View or download plans at:

http://www.dot.state.tx.us/business/plansonline/plansonline.htm

Item 8 — Prosecution and Progress:

Working days will be charged in accordance with Section 8.3.A.5, “Calendar Day”.

The Lane Closure Assessment Fee is shown on the following table. The fee applies to the
Contractor for closures or obstructions that overlap into restricted hour traffic for each hour or
portion thereof, per lane, regardless of the length of the lane closure or obstruction. For
Restricted Hours subject to Lane Assessment Fee, refer to Item 502 “Barricades, Signs, and
Traffic Handling”.

Table 1
Lane Closure Assessment Fee Table

Roadway Amount Per Lane
Per Hour

FM 1382 $500
IH 20 $3,500
IH 30 $3000
IH 35E $4,000
IH 635 $4,500
LP 12 $2,000
LP 354 $500
SH 114 $2,000
SH 161 $1,000
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Project Number: RMC-617246001 Sheet 4C
County: Dallas Control: 6172-46-001

Highway: THO035E

SH 180 $400
SH 183 $3,500
SH 190 $500
SH 342 $400
SH 356 $500
SP 303 $400
SP 348 $500
SP 408 $2,000
SP 482 $1,000
US 67 $1,500

Item 134 — Backfilling Pavement Edges:

Start backfilling pavement edges as soon as possible after the surface source is started.
Furnish Backfill material Type A or B as directed.

Type A backfill will be a granular material that is free from vegetation or other objectionable
material and meets the requirements of Table 1.

Table 2
Testing Requirements

Specification
Property Test Method Limit
Liquid limit Tex-104-E <45
Plasticity index (PI) Tex-106-E <15
Bar linear shrinkage Tex-107-E >2

The Linear Shrinkage test only needs to be performed as indicated in Tex-104-E.
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Project Number: RMC-617246001 Sheet 4D
County: Dallas Control: 6172-46-001

Highway: THO035E

Backfill and compact the pavement edges to produce a smooth surface adjacent to the pavement
with no vertical edges.

Item 310 — Prime Coat:

Do not use MC-30 on base courses placed between April 16 and September 15.

Item 340 — Dense-Graded Hot-Mix Asphalt (Method):

Contractor required to restore pavement crown, the surface course will be D-GR HMA Type C.
Overlay will be placed at locations covering both lanes. The minimum approved overlay depth
will be 2-1/2 in.

Asphalt edges will be beveled to eliminate pavement drop offs.

Performance Grade binders will be 70-22 for surface material as directed.

An approved anti-stripping agent will be required.

All mixing, placing, and compacting will be completed during night time hours only. Unless
otherwise approved, dumping of the asphalt mixture in a windrow and then placing the mixture
in the finishing machine will not be permitted.

Storing the completed mix on the ground will not be permitted at the mixing plant of the job site.

Any mix that comes in contact with the earth or other objectionable foreign matter will be
rejected.

Item 346 — Stone—Matrix Asphalt:

Place hot mix asphalt when the roadway surface temperature is equal to or higher than the
temperatures listed in Table 4 unless otherwise approved. Measure the roadway surface
temperature with a handheld infrared thermometer. The Engineer may allow mixture placement
to begin prior to the roadway surface reaching the required temperature requirements if
conditions are such that the roadway surface will reach the required temperature within 2 hrs. of
beginning placement operations. Unless otherwise shown on the plans, place mixtures only when
weather conditions and moisture conditions of the roadway surface are suitable as directed.
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Project Number: RMC-617246001 Sheet 4E
County: Dallas Control: 6172-46-001

Highway: THO035E

Item 351 — Flexible Pavement Structure Repair:

Base Courses will be Type B PG 64-22.
Maximum lift thickness for base repair will not exceed 4 in.

Department may provide preapproved mix design upon Contractor’s request. If preapproved list
is not available submit mix design for approval.

Item 354 — Planning and Texturing Pavement:

Unless otherwise directed, Department will retain ownership of all removed milled material
which will be stockpiled in Dallas County as directed.

36,323 sy will be performed on TH635 -East and West Bound from Emerald to Luna - frontage
roads and ramps.

7,282 sy will be performed on TH35E - North and South Bound from Sandy Lake/Whitlock to
Capital Parkway - frontage roads and ramps.

45,000 sy will be performed on SP408 - North and South Bound from Kiest Blvd. to LP12 -
main lanes only and IH20 — East and West Bound from Carrier Parkway to Tarrant County Line
— main lanes only.

Item 361 — Full-Depth Repair of Concrete Pavement:

Once work begins, it will be continuously prosecuted on a nightly basis to completion in the
allotted lane closure time.

Remove and replace loose sub-base material with concrete.

Class HES will meet a minimum compressive strength requirement of 1,800 psi within the time
frame allowed for lane closure and opening to traffic.

Furnish mix designs.
For joint pavement, provide dowel support assemblies in concrete pavement constructed of No.
1/0 (0.306 in. diameter) wire in the main vertical members. Rigidly support the dowels in

parallel positions and weld them on one end to the support frame. Provide weld attachments
alternately on opposite ends of successive dowels. The support assembly is subject to approval.
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Project Number: RMC-617246001 Sheet 4F
County: Dallas Control: 6172-46-001
Highway: THO035E

Provide grooved joints at 10 ft. intervals and 3/4 in. expansion joint material for doweled curb at
the same locations as on the existing pavement.

For joint pavement, provide tiebars in longitudinal joints but do not place them within 15 in. of
transverse joints.

The use of ready mix concrete will be permitted.

For full depth repair, the amount of pavement removed will be only that amount which can be
replaced during the daily allowable work schedule.

Tine texturing will be required unless otherwise directed.

Prior to the installation of tiebars, the hole will be thoroughly cleaned of all loose materials and
blown clean with compressed air. An injection nozzle will be used to apply the epoxy the full
length of the embedment depth to minimize all voids within the hole.

Provide chairs for multiple piece tiebars, threaded connectors or other adequate devices, used in
concrete paving, or tie them to the pavement reinforcing steel. Instead of multiple piece tiebars,
drill holes into the pavement and grout straight tiebars in place with epoxy. Contractor will not
be allowed to use impact drills for drilling holes for tiebars. A rotary, core type, bit is required to
prevent damage to pavement that will remain in place. Do not bend the tiebars or insert them
into plastic concrete without the approval of the Engineer.

Item 429 — Concrete Structure Repair:

This item includes, but is not limited to the repair of damaged inlets, concrete curbs and gutters,
bridge wingwalls, bridge columns, bridge caps, sound barriers, head walls and coping by
removing and replacing damaged concrete and steel.

Item 430 — Extending Concrete Structures:

Provide bridge slab reinforcing steel with epoxy coating complying with Item 440 requirements.

R-bars (I and U-beams), Z-bars (boxes), H-bars (Slab beams), and C-bars (DT beams) are not
required to be epoxy coated.

Item 502 — Barricades, Signs, and Traffic Handling:
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Project Number: RMC-617246001 Sheet 4G
County: Dallas Control: 6172-46-001

Highway: THO035E

Provide traffic control in compliance with the latest edition of the “Texas Manual on Uniform
Traffic Control Devices” (TMUTCD), the “Traffic Control Standard Sheets” (TCSS), and as
directed.

Provide proposed lane closure information to the Engineer by 1 P.M. on the day prior to the
proposed closures. Furnish information for Monday closures or closures following a national or
state holiday on the last office workday prior to the closures. Do not close lanes if the above
reporting requirements have not been met.

Do not reduce the existing number of lanes open to traffic except as shown on the following time
schedule:

Table 3
One/Two or More Lane Closures
Day Daytime Closure Nighttime Restricted Hours Subject to Lane
Hours Closure Hours Assessment Fee
Monday
Through Emergency only | 9 P.M.to 6 A.M. 6 A.M. to 9 P.M.
Friday

The above times are approved for the traffic control conditions listed. The
Department may approve other closure times if traffic conditions are warranted.
The Department may reduce the above times for special events.

Erect barricades and signs in locations not obstructing the traveling public’s view of the normal
roadway signing or necessary sight distance.
Maximum length of lane closure will be 2 mi.

Traffic Control Plans with Lane Closures causing backups of 20 minutes or greater in duration
will be modified by the Engineer.

Equipment and materials will not be left within 30 ft. of the travel lane during non-working
hours.

Shadow vehicles equipped with a Department approved Truck Mounted Attenuator (TMA) will
be required as shown on Traffic Control Plan (TCP) standards (1-series) and (2-series).

When moving unlicensed equipment on or across any pavement or public highways, protect the
pavement from all damage using an acceptable method.
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Project Number: RMC-617246001 Sheet 4H
County: Dallas Control: 6172-46-001

Highway: THO035E

Portable Changeable Message Signs (PCMS) will be furnished by the Department, as directed.
As directed, submit a work plan before work commences, showing proposed traffic control
measures, a schedule of work and other details, 3 days prior to the work. Exceptions will be
made only for emergency work.

Cover work zone signs when work related to the signs is not in progress, or when any hazard

related to the signs no longer exist.

ltem 529 — Concrete Curb, Gutter, and Combined Curb and Gutter:

Payment will be for the removal of the existing damaged curb, installation of the doweled curb,
repair to all damaged areas 3 ft. behind the curb and all other incidentals necessary to complete
the work. The damaged areas up to 1 ft. behind the curb will be repaired with similar materials.

Provide grooved joints at 10 ft. intervals and 3/4 in. expansion joint material for curb at the same
locations as on the existing pavement joints.

Curb and Gutter transitions will be paid for by the foot at the unit price for the corresponding
curb or curb and gutter section.

Saw joints at the same location as on the existing pavement.

Iltem 540 — Metal Beam Guard Fence:

This bid item is to be used at locations where metal beam guard fence did not previously exist.

New metal beam guard fence at repaired or replaced locations will be paid for under Item 770
“Guard Fence Repair”.

Item 542 — Removing Metal Beam Guard Fence:

This bid item is to be used at locations where the metal beam guard fence is removed but not
replaced as directed.

Removal of metal beam guard fence to be repaired or replaced will be paid for under Item 770
“Guard Fence Repair”.
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Project Number: RMC-617246001 Sheet 41
County: Dallas Control: 6172-46-001

Highway: THO035E

ltem 544 — Guardrail End Treatments:

This bid item is to be used at locations where guardrail end treatments did not previously exist.

New guardrail end treatments at repaired or replaced locations will be paid for under Item 770
“Guard Fence Repair”.

Item 550 — Chain Link Fence:

Begin physical repair within 72 hr. of each notification.

Salvaged or reused material will be determined by the Department. All other damaged or
otherwise unsuitable material will become the property of the contractor.

Dispose of debris and unsalvageable components in accordance with federal, state, and local
regulations.

It is the Contractor’s responsibility to investigate existing site conditions and to determine the
appropriate equipment to be used in excavating post foundation.

Item 700 — Pothole Repair:

Furnish all materials.

Item 712 — Cleaning and Sealing Joints and Cracks (Asphalt Concrete):

Working days will be based on a production rate of 5 lane miles per day.

The limits of work will be as shown on the Location Sheet for Item 712 in the plans and as
directed.

Protect raised pavement markers from damage.

Dispose of solvents or other materials in accordance with federal, state, and local regulations.
Liquidated damages will be assessed when the number of working days specified in the work
order letter is exceeded. The dollar amount specified in Special Provision “Schedule of

Liquidated Damages” (000-1002) will be deducted for each working day that the work remains
incomplete.
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Project Number: RMC-617246001 Sheet 4]
County: Dallas Control: 6172-46-001

Highway: THO035E

Item 730 — Roadside Mowing:

Mowing will be completed in increments known as a cycle. A cycle is defined as a group of
mowing tracts or areas that must be completed one time within the time period specified herein.

The limits for each roadway will be as shown on the Location Sheets for Item 730 in the plans.

All equipment will be pressure washed prior to beginning work and before leaving the job
site.

Written notification will be issued to begin each mowing cycle.

Written notification will contain the number of acres required for mowing cycle, number of
working days to complete the work, and date that time charges will commence. Number of
working days will be determined based upon the minimum amount of mowing required per
working day. A fraction of a day will be rounded up to the next whole number.

Notify the Engineer at least 24 hr. before beginning any work.

Time charges will be suspended between mowing cycles.

Required minimum acres per working day will be 250 acres for Item 730, “Roadside Mowing”.
This production rate is used to determine the completion time for each cycle and will be used to
adjust the allowable completion time period should mowing areas be added or removed for a
cycle.

Liquidated damages will be assessed when the number of working days specified in the work
order letter is exceeded. The dollar amount specified in Special Provision “Schedule of
Liquidated Damages” (000-1002) will be deducted for each working day that the work remains
incomplete.

Mud that is tracked or dragged onto the roadway by mowers will be removed immediately.

Provide a Department approved Truck Mounted Attenuator (TMA) behind all equipment
overhanging roadway travel lanes.

Trailer all slow moving vehicles (designed to operate 25 mph or less) crossing freeway main
lanes.
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Project Number: RMC-617246001 Sheet 4K
County: Dallas Control: 6172-46-001
Highway: THO035E

Remove and replace guardrail, posts, bolts, nuts, etc., in those areas where entry cannot be made
in any other way.

Only motorized hand-trimming equipment will be permitted.

All vegetation (except landscape plantings) in the right of way, to include wet areas, ditches,

guardrail, etc., will be cut by either mowing or hand-trimming to the specified height.

Item 735 — Debris Removal:

Perform work Sunday through Thursday 9 P.M. through 6 A.M. or as directed except for Spot
Debris Removal.

Spot Debris Removal will be performed 7 days a week 24 hr. a day.
Begin Spot Removal within 1 hr. of each verbal notification.
Debris Removal will be an additional 10 ft. adjacent to the pavement.

The types, limits, and frequencies of each cycle will be as shown on Location Sheets for Item
735 in the plans.

Conceal dead animals from view of the traveling public during transport.

The Department reserves the right to revise the debris schedule as it deems necessary.

Item 738 — Cleaning and Sweeping Highways:

Perform work Sunday through Thursday 9 P.M. through 6 A.M. or as directed.

The types, limits and frequencies of each cycle will be as shown on Location Sheets for Item 738
in the plans.

The Department reserves the right to revise the sweeping and cleaning schedule as it deems
necessary.

In order to prevent debris from clogging inlets, use regenerative (vacuum) sweepers with gutter

brooms attached instead of mechanical type sweepers when sweeping structures and direct
connectors.
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Project Number: RMC-617246001 Sheet 4L
County: Dallas Control: 6172-46-001
Highway: THO035E

Aggregate Removal will be performed on various roadways following adverse weather as
directed.

Begin Aggregate Removal within 24 hr. of each verbal notification.

If a roadway is scheduled for sweeping and an Aggregate Removal is required, this work will be
paid in addition to the scheduled sweeping.

If a roadway is not scheduled for sweeping and an Aggregate Removal is required, only
Aggregate Removal will be paid.

Spot Sweeping is required as directed. Respond within 2 hr. of each verbal notification.

Handwork is required as directed. Begin handwork within 24 hr. of each verbal notification.

Item 740 - Graffiti Removal and Anti-Graffiti Coating:

Begin graffiti removal within 4 hr. of each verbal notification unless otherwise directed.
No graffiti on face of sign will be removed.
Remove graffiti from the back of signs on overhead sign structures and ground mounted

signs.

Item 752 — Tree and Brush Removal:

The limits of work will be as shown on Location Sheets for Item 752 in the plans and as directed.
Written notification will be issued to begin tree and brush removal.

Working days will be based on a production rate of 1 lane mile per day.

Liquidated damages will be assessed when the number of working days specified in the work
order letter is exceeded. The dollar amount specified in Special Provision “Schedule of
Liquidated Damages” (000-1002) will be deducted for each working day that the work remains
incomplete.

Department will mark the trees to be removed with fluorescent orange paint.

Do not use a telescopic side boom rotary mower.
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Project Number: RMC-617246001 Sheet 4M
County: Dallas Control: 6172-46-001

Highway: THO035E

Tree Removal — Cut all trees as close to the ground as possible but no higher than 6 in. above the
ground level until the stump can be removed according to the plans.

All stumps will be removed before proceeding to a new location.

Do not use any chemical agents to aid in the deterioration or removal of the stump.
Do not prune the canopy to less than half of the overall height of the tree.

Trees blocking signs will be trimmed as directed.

Burning of brush will not be permitted. Cleanup will be continuously and concurrently with
pruning, trimming, and removal operations.

Unless otherwise approved, all trees, limbs, and brush that are cut in 1 day will be picked up and
moved off the right of way the same day.

All driveways, walkways, paths, right of way, and roadways will be left clean at the end of each
workday.

Avoid pruning oak trees between March 15 and the end of June to limit the potential spread of
Oak Wilt disease.

Item 760 — Cleaning and Reshaping Ditches:

The Contractor will not be called out until at least 3 continuous days of work is required.

Proceed continuously to completion with all work on each call out.

Iltem 764 — Pump Station and Drainage System Cleaning:

The limits of work will be as shown on Location Sheet for Item 764 in the plans and as directed.
Begin physical work within 24 hr. of each verbal notification.

Remove and replace grates. This work may include welding, bolting, and unbolting and is
incidental to Item 764.
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Project Number: RMC-617246001 Sheet 4N
County: Dallas Control: 6172-46-001

Highway: THO035E

Item 770 — Guard Fence Repair:

Begin physical work within 48 hr. of each verbal notification.

Item 772 — Post and Cable Fence:

Begin physical work within 72 hr. of each notification.

ltem 774 — Attenuator Repair:

Begin physical work within 48 hr. of each verbal notification.

Item 7026 - Basal Bark Herbicide Treatment:

Herbicide will be completed in increments known as a cycle. A cycle is defined as a group of
herbicide tracts or areas that must be completed one time within the time period specified herein.

The limits for each roadway will be as shown on Location Sheet for Item 7026 in the plans.
Written notification will be issued to begin each herbicide cycle.

Written notification will contain the number of acres required for herbicide cycle, number of
working days to complete the work, and date that time charges will commence. Number of
working days will be determined based upon the minimum amount of herbicide required per
working day. A fraction of a day will be rounded up to the next whole number.

Notify the Engineer at least 24 hr. before beginning any work.

Time charges will be suspended between herbicide cycles.

Required minimum acres per working day will be 5 acres for Item 7026, “Basal Bark Herbicide
Treatment” herbicide. This production rate is used to determine the completion time for each
cycle and will be used to adjust the allowable completion time period should herbicide areas be

added to or removed from the cycle.

Liquidated damages will be assessed when the number of working days specified in the work
order letter is exceeded. The dollar amount specified in Special Provision “Schedule of
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Project Number: RMC-617246001 Sheet 40
County: Dallas Control: 6172-46-001
Highway: THO035E

Liquidated Damages” (000-1002) will be deducted for each working day that the work remains
incomplete.

When moving unlicensed equipment on or across any pavement or public highways, protect the
pavement from all damage using an acceptable method.

Herbicide Application Record will be supplied by the Department.
Pick up Department furnished materials at the TxDOT Office located at 505 South IH4S5,

Hutchins, Texas, 75141. Contact the above listed office 24 hr. in advance of picking up
materials.

Item 7039 - Broadcast Herbicide for Vegetation Control:

Herbicide will be completed in increments known as a cycle. A cycle is defined as a group of
herbicide tracts or areas that must be completed one time within the time period specified herein.

The limits for each roadway will be as shown on Location Sheets for Item 7039 in the plans.

All equipment will be pressure washed prior to beginning work and before leaving the job
site.

Written notification will be issued to begin each herbicide cycle.

Written notification will contain the number of acres required for herbicide cycle, number of
working days to complete the work, and date that time charges will commence. Number of
working days will be determined based upon the minimum amount of herbicide required per
working day. A fraction of a day will be rounded up to the next whole number.

Notify the Engineer at least 24 hr. before beginning any work.

Time charges will be suspended between herbicide cycles.

Required minimum acres per working day will be 180 acres for Item 7039, “Broadcast Herbicide
for Vegetation Control” herbicide. This production rate was used to determine the completion
time for each cycle and will be used to adjust the allowable completion time period should

herbicide areas be added to or removed from the cycle.

Liquidated damages will be assessed when the number of working days specified in the work
order letter is exceeded. The dollar amount specified in Special Provision “Schedule of
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Project Number: RMC-617246001 Sheet 4P
County: Dallas Control: 6172-46-001
Highway: THO035E

Liquidated Damages” (000-1002) will be deducted for each working day that the work remains
incomplete.

Mud that is tracked or dragged onto the roadway by work vehicles will be removed immediately.

Provide a Department approved Truck Mounted Attenuator (TMA) behind all equipment
overhanging roadway travel lanes.

Trailer all slow moving vehicles (designed to operate 25 mph or less) crossing freeway main
lanes.

When moving unlicensed equipment on or across any pavement or public highways, protect the
pavement from all damage using an acceptable method.

Herbicide Application Record will be supplied by the Department.

Pick up Department furnished materials at the TxDOT Office located at 505 South IH4S5,
Hutchins, Texas, 75141. Contact the above listed office 24 hr. in advance of picking up
materials.

Furnish water free of industrial wastes and other objectionable matter.

Unless otherwise directed, use the following rates:

Table 4
Gallons of Water Per Acre As calibrated in the presence
of the Department’s personal
Ounces of Outrider Per Acre 1.333
Ounces of Roundup-Pro Per 8
Acre
Ounces of Escort (as directed 0.5
by the Department)

Item 7173 - Cleaning Guardrail, Attenuators and Associated Drainage Flumes:

Begin physical work within 7 calendar days of each notification.

Do not use water or air to blow debris out from under or around the guardrail, attenuators, or
flumes.
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Project Number: RMC-617246001 Sheet 4Q
County: Dallas Control: 6172-46-001
Highway: THO035E

Remove debris beneath guardrail and to a minimum distance of 3 ft. behind the guardrail, where
possible. If water will not drain, the distance will be increased until water will drain.

If Contractor fails to remove a minimum of 1,000 linear feet of material in a working day,
liquidated damages will be accessed. The dollar amount specified in Special Provision

“Schedule of Liquidated Damages” (000-1002) will be deducted for each working day that the
minimum is not met. The amount will be assessed not as penalty, but as liquidated damages.

Item 7185 - Broadcast Herbicide Application for Vegetation Control (Pavement Edges &
Structures):

Herbicide will be completed in increments known as a cycle. A cycle is defined as a group of
herbicide tracts or areas that must be completed one time within the time period specified herein.

The limits for each roadway will be as shown on Location Sheet for Item 7185 in the plans and
as directed.

All equipment will be pressure washed prior to beginning work and before leaving the job
site.

Written notification will be issued to begin each herbicide cycle.

Written notification will contain the number of acres required for herbicide cycle, number of
working days to complete the work, and date that time charges will commence. Number of
working days will be determined based upon the minimum amount of herbicide required per
working day. A fraction of a day will be rounded up to the next whole number.

Notify the Engineer at least 24 hr. before beginning any work.
Time charges will be suspended between herbicide cycles.

Required minimum shoulder mile per working day will be 60 shoulder miles for Item 7185,
“Broadcast Herbicide Application for Vegetation Control (Pavement Edges & Structures)”
herbicide. This production rate is used to determine the completion time for each cycle and will
be used to adjust the allowable completion time period should herbicide areas be added to or
removed from the cycle.

Liquidated damages will be assessed when the number of working days specified in the work
order letter is exceeded. The dollar amount specified in Special Provision “Schedule of
Liquidated Damages” (000-1002) will be deducted for each working day that the work remains
incomplete.
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Project Number: RMC-617246001 Sheet 4R
County: Dallas Control: 6172-46-001

Highway: THO035E

Mud that is tracked or dragged onto the roadway by work vehicles will be removed immediately.

Provide a Department approved Truck Mounted Attenuator (TMA) behind all equipment
overhanging roadway travel lanes.

Trailer all slow moving vehicles (designed to operate 25 mph or less) crossing freeway main
lanes.

When moving unlicensed equipment on or across any pavement or public highways, protect the
pavement from all damage using an acceptable method.

Herbicide Application Record will be supplied by the Department.

Pick up Department furnished materials at the TxDOT Office located at 505 South IH4S5,
Hutchins, Texas, 75141. Contact the above listed office 24 hr. in advance of picking up
materials.

Furnish water free of industrial waste and other objectionable matter.

Table 5

As calibrated in the presence
of the Department’s personal.

128.00

Gallons of Water Per Acre

Ounces of Roundup-Pro Per
Acre

Ounces of Oust Per Acre 2.0

Item 7224 — Repair Cable Barrier System:

Begin physical work within 24 hr. of each notification.

Furnish all materials.

Replacement parts will be the appropriate test level.

The Cass System TL-4 is on SH 114 from Tarrant Co. line to Colwell.
Re-tensioning will be done as directed.

Place a reflective delineator on every third post of the Cable System.
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